STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 24

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

11/ 14/ 06
04-275104
04- SOL-80-17. 2

HB1

ENG NEERS EST

RAS

Bl D TOTAL

1, 442, 683. 50

1,474, 160. 00

1, 609, 159. 50

1, 699, 837. 50

1, 828, 888. 00

Bl D

SUMMARY

I'N SOLANO COUNTY I N FAI RFI ELD AT
THE ROCKVI LLE ROAD AND WEST TEXAS
STREET | NTERCHANGE

MODI FY RAMP | NTERSECTI ON AND S| GNAL

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

1, 505, 000
1, 321, 500. 00
BI DDER | D
3
2
1
4
5

AMOUNT OVER 121, 183. 50

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PACE 1

11/ 15/ 06
CONTRACT CODE 'D '
77 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

240

PERCENT OVER EST 9. 17

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GH LOTTI BROS | NC

525 JACOBY STREET
SAN RAFAEL CA 94901

GHI LOTTI CONSTRUCTI ON COVPANY
I NC
246 GH LOITI AVE

SANTA ROSA CA 95407

BAY CI TI ES PAVI NG AND GRADI NG
::’Ng BOX 6227

CONCORD CA 94524

NORTH BAY CONSTRUCTI ON | NC

P O BOX 6004
PETALUVA CA 94955-6004

O C JONES AND SONS I NC

1520 FOURTH STREET
BERKELEY CA 94710

FAX

FAX

FAX

FAX

FAX

415 454-7011
00132128
415 454-8376

707 585-1221
00644515
707 585-1601

925 687-6666
00238650
925 687-2122

707 763-2891
00357560
707 765-6417

510 526-3424
00759729
510 526-0990

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



04-275104 Bl D245

04- SOL-80-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

11/ 14/ 06 11/ 15/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C CURBS I NC ASPHALT CONCRETE DI KE
8940 SHELDON RD
ELK GROVE CA
ACACI A ERCSI ON CONTRCL ERCSI ON CONTROL

604 S SAN MARCOS RD
SANTA BARBARA CA

CENTRAL FENCE FENCI NG
148 OTTO Cl RCLE
SACRAMENTO CA

CHRI SP COVPANY STRI PI NG
43650 OSGOOD RD
FREMONT CA

CI R MELE ELECTRIC ELECTRI CAL
607 MARI NA WAY
RI CHMOND CA

FARVWEST SAFETY SI GNS AND CONSTRUCTI ON AREA SI GNS
226 N MAIN ST
LODI CA

MBI BARRI ER
1175 GREENVI LLE RD
LI VERMORE CA

R E MAHER PORTLAND CEMENT CONCRETE PAVEMENT ( PARTI AL)
4545 HESS DR
AVERI CAN CANYON CA

R M HARRI S RETAI NI NG WALL
1000 HOWE RD
MARTI NEZ CA

CONTI NUED ON NEXT PAGE



04-275104 Bl D245

04- SOL-80-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

11/ 14/ 06 11/ 15/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 THOVAS AND PRATT TRAFFI C CONTROL
2522 MAY RD

EL SOBRANTE CA

WATKI N AND BORTOLUSSI LANDSCAPI NG
775 LARKSPUR ST
SAN RAFAEL CA



04-275104
04- SOL-80-1
11/ 14/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
11/ 15/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C CURBS
8940 SHELDON RD
ELK GROVE CA

CENTRAL FENCE COVPANY
148 OTTO Cl RCLE
SACRAMENTO CA

CHRI SP COVPANY
43650 OSGOOD RD
FREMONT CA

DEVI NCENZI CONCRETE
3276 DUTTON LANE
SANTA RCSA CA

FARVWEST SAFETY
226 N MAIN ST
LODI CA

M BUMGARNER | NC
1175 GREENVI LLE RD
LI VERMORE CA

M KE BROMN ELECTRI C
561 MERCANTI LE DRI VE
COTATI CA

WATKI N AND BORTOLUSSI
77 LARKSPUR STREET
SAN RAFAEL CA

ASPHALT CONCRETE DI KE

FENCI NG

STRI PI NG AND MARKERS

STRUCTURAL AND M NOR CONCRETE

CONSTRUCTI ON AREA SI GNS

CONCRETE BARRI ER

ELECTRI CAL

LANDSCAPI NG



04-275104
04- SOL-80-1
11/ 14/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 5
11/ 15/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL FENCE
SACRAMENTO CA

CHRI SP COVPANY
FREMONT CA

FARVWEST SAFETY
LODI CA

LANE SAFETY
BENI Cl A CA

M KE BROMN ELECTRI C
COTATI CA

R E MAHER
AVERI CAN CANYON CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

FENCI NG

STRI PI NG

CONSTRUCTI ON AREA SI GNS

TRAFFI C CONTROL

ELECTRI CAL

CONCRETE

LANDSCAPE AND | RRI GATI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACACI A ERCSI ON CONTROL
604 S SAN MARCCS RD
SANTA BARBARA CA

CENTRAL FENCE
148 OITO Cl RCLE
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

ERCSI ON CONTRCL

FENCI NG



04-275104
04- SOL-80-1
11/ 14/ 06

Bl DDER | D

NAME AND ADDRESS

Bl D245

SUMMARY OF REMAI NI NG BI DDERS PAGE 6

11/ 15/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

Bl DDER | D

GLOBAL ENVI RONMENTAL NETWORK

P O BOX 8068
FOUNTAI N VALLEY CA

MBI
1175 GREENVI LLE RD
LI VERMORE CA

M KE BROMN ELECTRI C
561 MERCANTI LE DRI VE
COTATI CA

R E MAHER
4545 HESS DRI VE
AVERI CAN CANYON CA

STATEW DE SAFETY AND SI GNS
130 GROBI C COURT
FAI RFI ELD CA

STRI PI NG GRAPHI CS
1364 N MC DONELL BLVD
PETALUVA CA

WATKI N AND BORTOLUSSI

77 LARKSPUR ST
SAN RAFAEL CA

NAME AND ADDRESS

WATER POLLUTI ON CONTROL PLAN AND LEAD COVPLI ANCE PLANS

BARRI ER ( PARTI AL)

ELECTRI CAL

CONTRETE ( PARTI AL)

CONSTRUCTI ON AREA AND ROADSI DE SI GNS

STRI PI NG

LANDSCAPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05
CONTI NUED

A C DI KE COVPANY
LI NCOLN CA
ON NEXT PAGE

ASPHALT CONCRETE DI KE



04-275104
04- SOL-80-1

11/ 14/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 7
11/ 15/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CENTRAL FENCE
SACRAMENTO CA

CHRI SP COVPANY
FREMONT CA

FARVWEST SAFETY
LODI CA

MBI
LI VERMORE CA

M KE BROMN ELECTRI C
COTATI CA

R E MAHER
AVERI CAN CANYON CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

FENCI NG

STRI PI NG

CONSTRUCTI ON AREA SI GNS ( PARTI AL)

CONCRETE BARRI ER

ELECTRI CAL

CONCRETE

LANDSCAPI NG



04-275104 Bl D245

04- SOL- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
11/ 14/ 06 11/ 15/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 750. 00 750. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00 10, 000. 00
3 074029 TEMPORARY SI LT FENCE M 120 1. 00 120. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 1, 000. 00 2, 000. 00
5 074035 TEMPORARY CHECK DAM M 54 7.00 378. 00
6 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 7 250. 00 1, 750. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00 10, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 000. 00 15, 000. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 1 10, 000. 00 10, 000. 00
10 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 90 175. 00 15, 750. 00
11 (S) 129110 TEMPORARY CRASH CUSHI ON EA 44 175. 00 7. 700. 00
12 150662 REMOVE METAL BEAM GUARD RAI LI NG M 150 45. 00 6, 750. 00
13 150668 REMOVE FLARED END SECTI ON M 2 400. 00 800. 00
14 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 1, 420 20. 00 28, 400. 00
STRI PE
15 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 2, 490 6. 00 14, 940. 00
16 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 50 3.25 162. 50
17 150722 REMOVE PAVEMENT MARKER EA 400 2. 00 800. 00
18 150730 REMOVE CHANNEL| ZERS EA 12 25. 00 300. 00
19 150744 REMOVE ROADSI DE S| GN (WOOD POST) EA 5 50. 00 250. 00
20 150771 REMOVE ASPHALT CONCRETE DI KE M 30 5. 00 150. 00
21 039620 REMOVE 560 MM X 330 MM CORRUGATED STEEL M 4 1, 100. 00 4, 400. 00
Pl PE ARCH
22 150820 REMOVE | NLET EA 1 800. 00 800. 00
23 152390 RELOCATE ROADSI DE SI GN EA 7 250. 00 1, 750. 00
24 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 640 18. 00 11, 520. 00
25 153210 REMOVE CONCRETE VB 1 250. 00 250. 00
26 160101 CLEAR NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
27 190101 ROADWAY EXCAVATI ON VB 390 120. 00 46, 800. 00
28 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 500. 00 2. 500. 00
29 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 350 100. 00 35, 000. 00
30 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 230 100. 00 23, 000. 00
31 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 14, 000. 00 14, 000. 00
32 (S) 200114 ROCK BLANKET M2 80 160. 00 12, 800. 00
33 (S) 039621 EROSI ON CONTROL ( NETTI NG) M2 210 7.00 1, 470. 00
34 (S) 203003 STRAW ( EROS| ON CONTROL) TONN 1 600. 00 600. 00
35 (S) 203014 FI BER ( EROSI ON CONTROL) KG 130 2. 00 260. 00



04-275104 Bl D245

04- SOL- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
11/ 14/ 06 11/ 15/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 (S) 203021 FI BER ROLLS M 72 15. 00 1, 080. 00
37 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 2 300. 00 600. 00
38 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 10 585. 00 5, 850. 00
39 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 30 3. 00 90. 00
40 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 2,000. 00 2, 000. 00
41 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 2, 000. 00 2, 000. 00
42 (S) 206749 8 STATI ON | RRI GATI ON CONTROLLER EA 8 100. 00 800. 00
(WALL MOUNTED)
43 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 25, 000. 00 25, 000. 00
44 (S) 208909 EXTEND 200 MV CONDUI T M 1.3 1, 000. 00 1, 300. 00
45 374206 SEAL RANDOM CRACKS LNKM 2 1, 400. 00 2, 800. 00
46 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 14 1, 500. 00 21, 000. 00
47 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 350 115. 00 270, 250. 00
48 394048 PLACE ASPHALT CONCRETE Di KE ( TYPE E) M 85 50. 00 4, 250. 00
49 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 4.4 500. 00 2, 200. 00
50 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 230 675. 00 155, 250. 00
51 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 12 1, 900. 00 22, 800. 00
52 511055 CONCRETE SURFACE TEXTURE MR 180 250. 00 45, 000. 00
53 (SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 35, 000 2.65 92, 750. 00
54 566011 ROADSI DE SI GN - ONE POST EA 6 150. 00 900. 00
55 620904 300 MM ALTERNATI VE Pl PE CULVERT M 5 230. 00 1, 150. 00
56 620908 375 MM ALTERNATI VE Pl PE CULVERT M 85 230. 00 19, 550. 00
57 620909 450 MM ALTERNATI VE Pl PE CULVERT M 120 280. 00 33, 600. 00
58 039622 560 MM X 330 MM CORRUGATED STEEL Pl PE M 5 500. 00 2, 500. 00
ARCH
59 039623 560 MM X 330 MV STEEL FLARED END PI PE EA 2 300. 00 600. 00
ARCH SECTI ON
60 721009 ROCK SLOPE PROTECTI ON VB 5 425.00 2,125. 00
(FACING, METHOD B)
61 721410 CONCRETE (GUTTER LI NI NG) VB 10 1, 300. 00 13, 000. 00
62 729010 ROCK SLOPE PROTECTI ON FABRI C M2 10 36. 00 360. 00
63 731502 M NOR CONCRETE (M SCELLANEQUS VB 150 750. 00 112, 500. 00
CONSTRUCTI ON)
64 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 220 2.50 3, 050. 00
65 (S) 800386 CHAI N LI NK FENCE (TYPE CL-1. 2, M 10 242. 00 2, 420. 00
VI NYL- CLAD)
66 (S) 833039 CHAI N LI NK RAI LI NG ( RETAI NI NG WALL) M 110 140. 00 15, 400. 00
67 839701 CONCRETE BARRI ER ( TYPE 60) M 2 320. 00 640. 00



04-275104 Bl D245

04- SOL- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
11/ 14/ 06 11/ 15/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
68 839713 CONCRETE BARRI ER ( TYPE 60SE) M 130 320. 00 41, 600. 00
69 (S) 840501 THERVOPLASTI C TRAFFI C STRI PE M 2, 600 2.85 7, 410. 00
70 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 130 50. 00 6, 500. 00
71 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 570 6. 00 3, 420. 00
72 (S) 840568 100 MV THERMOPLASTI C TRAFFI C STRI PE M 14 2.00 28.00
(BROKEN 3.66 M- 0.92 M
73 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 480 2.00 960. 00
(BROKEN 5.18 M- 2.14 M
74 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 150 6. 00 900. 00
75 (S) 860301 SI GNAL AND LI GHTI NG LS LUMP SUM 115, 000. 00 115, 000. 00
76 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 2, 250. 00 2, 250. 00
77 999990 MOBI LI ZATI ON LS LUMP SUM 115, 650. 00 115, 650. 00

TOTAL 1, 442, 683. 50
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04-275104
04- SOL-80-1
11/ 14/ 06

SUMMARY

OF

REMA/

NI NG BI DDERS
FOURTH

Bl D AMOUNT
750. 00 750.
15, 000. 00 15000.
15. 00 1800.
3, 500. 00 7000
40. 00 2160
315. 00 2205
15, 000. 00 15000.
87, 000. 00 87000
20, 000. 00 20000
125. 00 11250.
215. 00 9460.
65. 00 9750.
500. 00 1000.
30. 00 42600
4.00 9960.
50. 00 2500.
1.00 400.
25.00 300.
100. 00 500.
85. 00 2550.
350. 00 1400
1, 280. 00 1280.
250. 00 1750.
16. 50 10560.
1, 500. 00 1500.
5, 000. 00 5000
325. 00 126750.
5, 000. 00 5000
94. 00 32900.
220. 00 50600.
14, 000. 00 14000.
160. 00 12800.
7.00 1470.
600. 00 600.
2.00 260.
15. 00 1080.
300. 00 600.
585. 00 5850
3.00 90.

Bl D245
PAGE 11
11/ 15/ 06
FI FTH

Bl D AMOUNT
750. 00 750
15, 000. 00 15000
35. 00 4200
5, 000. 00 10000
100. 00 5400
450. 00 3150
6, 000. 00 6000
85, 000. 00 85000
10, 000. 00 10000
300. 00 27000
150. 00 6600
40. 00 6000
100. 00 200
20. 00 28400
6. 00 14940
35. 00 1750
2.00 800
25.00 300
100. 00 500
40. 00 1200
500. 00 2000
2, 000. 00 2000
250. 00 1750
30. 00 19200
3, 000. 00 3000
5, 000. 00 5000
175. 00 68250
5, 000. 00 5000
150. 00 52500
350. 00 80500
14, 000. 00 14000
160. 00 12800
50. 00 10500
380. 00 380
1.00 130
20. 00 1440
200. 00 400
250. 00 2500
25.00 750



04-275104 Bl D245

04- SOL-80-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
11/ 14/ 06 11/ 15/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 2, 000. 00 2000. 00 2,200. 00 2200. 00 2, 000. 00 2000. 00 2, 000. 00 2000. 00
41 2, 000. 00 2000. 00 2, 200. 00 2200. 00 2, 000. 00 2000. 00 2, 000. 00 2000. 00
42 100. 00 800. 00 110. 00 880. 00 100. 00 800. 00 100. 00 800. 00
43 39, 000. 00 39000. 00 35, 012. 00 35012. 00 31, 900. 00 31900. 00 25, 000. 00 25000. 00
44 1, 000. 00 1300. 00 1,100. 00 1430. 00 1, 000. 00 1300. 00 1, 000. 00 1300. 00
45 6, 000. 00 12000. 00 5, 500. 00 11000. 00 2, 640. 00 5280. 00 3, 500. 00 7000. 00
46 660. 00 9240. 00 347.00 4858. 00 580. 00 8120. 00 500. 00 7000. 00
47 105. 00 246750. 00 90. 00 211500. 00 92. 00 216200. 00 145. 00 340750. 00
48 36. 00 3060. 00 41. 30 3510. 50 66. 00 5610. 00 40. 00 3400. 00
49 900. 00 3960. 00 1,475.00 6490. 00 750. 00 3300. 00 1, 200. 00 5280. 00
50 800. 00 184000. 00 804. 00 184920. 00 675. 00 155250. 00 540. 00 124200. 00
51 2,100. 00 25200. 00 3,420. 00 41040. 00 3, 900. 00 46800. 00 2,500. 00 30000. 00
52 95. 00 17100. 00 451. 00 81180. 00 410. 00 73800. 00 410. 00 73800. 00
53 1.95 68250. 00 1.32 46200. 00 1.20 42000. 00 1.25 43750. 00
54 270. 00 1620. 00 165. 00 990. 00 295. 00 1770. 00 150. 00 900. 00
55 225. 00 1125. 00 419. 00 2095. 00 300. 00 1500. 00 1, 500. 00 7500. 00
56 230. 00 19550. 00 242.00 20570. 00 238. 00 20230. 00 350. 00 29750. 00
57 250. 00 30000. 00 284. 00 34080. 00 420. 00 50400. 00 400. 00 48000. 00
58 620. 00 3100. 00 521. 00 2605. 00 305. 00 1525. 00 1, 500. 00 7500. 00
59 525. 00 1050. 00 330. 00 660. 00 530. 00 1060. 00 500. 00 1000. 00
60 460. 00 2300. 00 362. 00 1810. 00 380. 00 1900. 00 600. 00 3000. 00
61 1, 800. 00 18000. 00 1,112.00 11120. 00 840. 00 8400. 00 1, 000. 00 10000. 00
62 10. 00 100. 00 67. 00 670. 00 1.75 17.50 80. 00 800. 00
63 525. 00 78750. 00 733. 00 109950. 00 642. 00 96300. 00 700. 00 105000. 00
64 3.50 4270. 00 4.95 6039. 00 3.50 4270. 00 2.50 3050. 00
65 250. 00 2500. 00 266. 00 2660. 00 242. 00 2420. 00 250. 00 2500. 00
66 150. 00 16500. 00 154. 00 16940. 00 140. 00 15400. 00 140. 00 15400. 00
67 340. 00 680. 00 715. 00 1430. 00 335. 00 670. 00 350. 00 700. 00
68 340. 00 44200. 00 632. 50 82225. 00 425. 00 55250. 00 350. 00 45500. 00
69 3. 00 7800. 00 3.15 8190. 00 6. 00 15600. 00 2.85 7410. 00
70 50. 00 6500. 00 55. 00 7150. 00 90. 00 11700. 00 50. 00 6500. 00
71 6. 00 3420. 00 6. 60 3762. 00 8. 00 4560. 00 6. 00 3420. 00
72 2.00 28. 00 2.20 30. 80 20. 00 280. 00 2.00 28. 00
73 2.00 960. 00 2.20 1056. 00 10. 00 4800. 00 2.00 960. 00
74 6. 00 900. 00 6. 60 990. 00 10. 00 1500. 00 6. 00 900. 00
75 140, 000. 00 140000. 00 149, 261. 00 149261. 00 136, 000. 00 136000. 00 136, 000. 00 136000. 00
76 15, 250. 00 15250. 00 2,475.00 2475. 00 2, 250. 00 2250. 00 2,500. 00 2500. 00
77 80, 000. 00 80000. 00 160, 000. 00 160000. 00 153, 000. 00 153000. 00 215, 000. 00 215000. 00

TOT 1,474, 160. 00 1, 609, 159. 50 1, 699, 837. 50 1, 828, 888. 00



